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Document B108 – 2009 
 

Standard Form of Agreement Between Owner and Architect for a Federally 
Funded or Federally Insured Project 

 

AGREEMENT made as of the _____ day of June in the year 2022 
 
 

BETWEEN the Architect’s client identified as the Owner: 
    
              Mammoth Lake Housing, Inc.  

587 Old Mammoth Road, Suite #4 
Mammoth Lakes, CA 

 
 
 
 

and the Architect: 
 
 Relativity Architects, 
 421 Colyton Street, 2nd Floor,  
Los Angeles, CA 90013 

 
 
 
 
 
 

for the following Project: 
 
Project Homekey 
Hotel Conversion 
913 Forest Trail 
Mammoth, CA 93546 
 

 
 
Description: 
 
Conversion of 17+1 unit Hotel into Affordable Housing Complex including accessibility, unit, common area and site upgrades 
to satisfy local jurisdiction and State of California Home Key requirements. Additional information pertaining to scope has been 
included as Exhibit A Owner Scope Document.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The Owner and Architect agree as follows. 



2  

TABLE OF ARTICLES 
 

1 INITIAL INFORMATION 
 

2 ARCHITECT’S RESPONSIBILITIES 
 

3 SCOPE OF ARCHITECT’S BASIC SERVICES 
 

4 OPTIONAL SERVICES AND ADDITIONAL SERVICES 
 

5 OWNER’S RESPONSIBILITIES 
 

6 COST OF THE WORK 
 

7 COPYRIGHTS AND LICENSES 
 

8 CLAIMS AND DISPUTES 
 

9 TERMINATION OR SUSPENSION 
 

10 MISCELLANEOUS PROVISIONS 
 

11 COMPENSATION 
 

12 SPECIAL TERMS AND CONDITIONS 

13 SCOPE OF THE AGREEMENT 

ARTICLE 1   INITIAL INFORMATION 
§ 1.1 This Agreement is based on the Initial Information set forth in this Article 1: 

 

 
 

§ 1.2 Check one box below to indicate whether the Owner will provide estimates of the Cost of the Work or whether 
the Architect will provide estimates of the Cost of the Work: 

 
 Owner-provided estimates 

 
 Architect-provided estimates 

 

§ 1.3 The Owner’s anticipated dates for commencement of construction, Substantial Completion, and final completion of the 

Work are set forth below: 

.1 Commencement of construction date: 
 
   To be determined and agreed upon by both parties in writing 

 
                                   .2 Substantial Completion date: 
 
                                                To be determined and agreed upon by both parties in writing 
 
                                   .3 Final completion date: 
 
                                                To be determined and agreed upon by both parties in writing 
 

 
§ 1.4 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that such 
information may materially change and, in that event, the Owner and the Architect shall appropriately adjust the 
schedule, the Architect’s services and the Architect’s compensation. 
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ARTICLE 2   ARCHITECT’S RESPONSIBILITIES 
§ 2.1 The Architect shall provide the professional services as set forth in this Agreement. 

 
§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by 
architects practicing in the same or similar locality under the same or similar circumstances. The Architect shall 
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of 
the Project. 

 
§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the 
Project. 

 
§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any 
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional 
judgment with respect to this Project. 

 
§ 2.5 The Architect shall maintain the following insurance for the duration of this Agreement. If any of the 
requirements set forth below exceed the types and limits the Architect normally maintains, the Owner shall reimburse 
the Architect for any additional cost: 

 
.1 General Liability 

 

$1,000,000 (for each occurrence) and $2,000,000 (in the aggregate for bodily injury and property damage). 
 

.2 Automobile Liability 
 
 

$1,000,000 (per accident for bodily injury, death of any person, and property damage arising out of the 
ownership, maintenance and use of those motor vehicles, along with any other statutorily required automobile 
coverage). 

 
.3 Workers’ Compensation 

 
$1,000,000 

 

.4         Professional Liability 

$2,000,000 
 
 

ARTICLE 3   SCOPE OF ARCHITECT’S BASIC SERVICES 
§ 3.1 The Architect’s Basic Services consist of those described in Article 3 and include usual and customary structural, 
mechanical, and electrical engineering services. Services not set forth in Article 3 are Optional Services and 
Additional Services. 

 
§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design 
criteria, attend Project meetings, communicate with members of the Project team and report progress to the Owner. 

 
§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s 
consultants. The Architect shall be entitled to rely on the accuracy and completeness of services and information 
furnished by the Owner and the Owner’s consultants. The Architect shall provide prompt written notice to the Owner 
if the Architect becomes aware of any error, omission or inconsistency in such services or information. 

 
§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a 
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the 
commencement of construction and for Substantial Completion and final completion of the Work as set forth in the 
Initial Information. The schedule shall include allowances for periods of time required for the Owner’s review, for the 
performance of the Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the 
Project. Once approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be 
exceeded by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, if necessary, 
as the Project proceeds until the commencement of construction. 
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§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution made without the Architect’s 
approval. 

 
§ 3.1.5 The Architect shall, at appropriate times, contact the governmental authorities required to approve the 
Construction Documents and the entities providing utility services to the Project. In designing the Project, the 
Architect shall respond to applicable design requirements imposed by such governmental authorities and by such 
entities providing utility services. 

 
§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents 
required for the approval of governmental authorities having jurisdiction over the Project. 

 
§ 3.2 Schematic Design Phase Services 
§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws, 
codes, and regulations applicable to the Architect’s services. 

 
§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of 
the Work, Project site, and the proposed procurement or delivery method and other Initial Information, each in terms of 
the other, to ascertain the requirements of the Project. The Architect shall notify the Owner of (1) any inconsistencies 
discovered in the information, and (2) other information or consulting services that may be reasonably needed for the 
Project. 

 
§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner alternative 
approaches to design and construction of the Project, including the feasibility of incorporating environmentally 
responsible design approaches. The Architect shall reach an understanding with the Owner regarding the requirements 
of the Project. 

 
§ 3.2.4 Based on the Project’s requirements agreed upon with the Owner, the Architect shall prepare and present for 
the Owner’s approval a preliminary design illustrating the scale and relationship of the Project components. 

 

§ 3.2.5 Based on the Owner’s approval of the preliminary design, the Architect shall prepare Schematic Design Documents for the 

Owner’s approval. The Schematic Design Documents shall consist of drawings and other documents including a site plan, if 

appropriate, and preliminary building plans, sections and elevations; and may include some combination of study models, 

perspective sketches, or digital modeling. Preliminary selections of major building systems and construction materials shall be 

noted on the drawings or described in writing. 

 
§ 3.2.5.1 The Architect shall consider environmentally responsible design alternatives, such as material choices and 
building orientation, together with other considerations based on program and aesthetics, in developing a design that is 
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain other 
environmentally responsible design services under Article 4. 

 
§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together with 
other considerations based on program and aesthetics in developing a design for the Project that is consistent with the 
Owner’s program, schedule and budget for the Cost of the Work. 

 
§ 3.2.6 The Architect shall submit the Schematic Design Documents to the Owner and request the Owner’s approval. 

 
§ 3.3 Design Development Phase Services 
§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any 
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design 
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe 
the development of the approved Schematic Design Documents and shall consist of drawings and other documents 
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix 
and describe the size and character of the Project as to architectural, structural, mechanical and electrical systems, and 
such other elements as may be appropriate. The Design Development Documents shall also include outline 
specifications that identify major materials and systems and establish in general their quality levels. 

 
§ 3.3.2 The Architect shall submit the Design Development Documents to the Owner and request the Owner’s 
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approval. 
§ 3.4 Construction Documents Phase Services 
§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of 
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare 
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the 
further development of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels of materials and systems and other requirements for the 
construction of the Work. The Owner and Architect acknowledge that in order to construct the Work the Contractor 
will provide additional information, including Shop Drawings, Product Data, Samples and other similar submittals, 
which the Architect shall review in accordance with Section 3.6.4. 

 
§ 3.4.2 The Architect shall incorporate into the Construction Documents the design requirements of governmental 
authorities having jurisdiction over the Project. 

 
§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the development 
and preparation of (1) bidding and procurement information that describes the time, place and conditions of bidding, 
including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and 
(3) the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect 
shall also compile a project manual that includes the Conditions of the Contract for Construction and Specifications 
and may include bidding requirements and sample forms. 

 
§ 3.4.4 The Architect shall submit the Construction Documents to the Owner and request the Owner’s approval. 

 
§ 3.5 Bidding or Negotiation Phase Services 
§ 3.5.1 General 
The Architect shall assist the Owner in establishing a list of prospective contractors. Following the Owner’s approval 
of the Construction Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or 
negotiated proposals; (2) confirming responsiveness of bids or proposals; (3) determining the successful bid or 
proposal, if any; and, (4) awarding and preparing contracts for construction. 

 

§ 3.5.2 Competitive Bidding 

§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents. 
 

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by 
.1 procuring the reproduction of Bidding Documents for distribution to prospective bidders; 
.2 distributing the Bidding Documents to prospective bidders, requesting their return upon completion of 

the bidding process, and maintaining a log of distribution and retrieval and of the amounts of deposits, if 
any, received from and returned to prospective bidders; 

.3 organizing and conducting a pre-bid conference for prospective bidders; 

.4 preparing responses to questions from prospective bidders and providing clarifications and 
interpretations of the Bidding Documents to all prospective bidders in the form of addenda; and 

.5 organizing and conducting the opening of the bids, and subsequently documenting and distributing the 
bidding results, as directed by the Owner. 

 
§ 3.5.2.3 The Architect shall consider requests for substitutions, if the Bidding Documents permit substitutions, and 
shall prepare and distribute addenda identifying approved substitutions to all prospective bidders. 

 
§ 3.5.3 Negotiated Proposals 
§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents. 

 
§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by 

.1 procuring the reproduction of Proposal Documents for distribution to prospective contractors, and 
requesting their return upon completion of the negotiation process; 

.2 organizing and participating in selection interviews with prospective contractors; and 

.3 participating in negotiations with prospective contractors, and subsequently preparing a summary 
report of the negotiation results, as directed by the Owner. 

 
§ 3.5.3.3 The Architect shall consider requests for substitutions, if the Proposal Documents permit substitutions, and 
shall prepare and distribute addenda identifying approved substitutions to all prospective contractors. 
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§ 3.6 Construction Phase Services 
§ 3.6.1 General 
§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth 
below and in AIA Document A201™–2007, General Conditions of the Contract for Construction. If the Owner and 
Contractor modify AIA Document A201–2007, those modifications shall not affect the Architect’s services under this 
Agreement unless the Owner and the Architect amend this Agreement. 

 
§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect 
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall 
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or 
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible 
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents. The 
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge 
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing 
portions of the Work. 

 
§ 3.6.1.3 Subject to Section 4.3, the Architect’s responsibility to provide Construction Phase Services commences with the 
award of the Contract for Construction and terminates on the date the Architect issues the final Certificate for Payment. 

 
§ 3.6.2 Evaluations of the Work 
§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required 
in Section 4.3.3, to become generally familiar with the progress and quality of the portion of the Work completed, and 
to determine, in general, if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect shall not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site 
visits, the Architect shall keep the Owner reasonably informed about the progress and quality of the portion of the 
Work completed, and report to the Owner (1) known deviations from the Contract Documents and from the most 
recent construction schedule submitted by the Contractor, and (2) defects and deficiencies observed in the Work. 

 

§ 3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever the Architect 

considers it necessary or advisable, the Architect shall have the authority to require inspection or testing of the Work in 

accordance with the provisions of the Contract Documents, whether or not such Work is fabricated, installed or completed. 

However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise such 

authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and equipment 

suppliers, their agents or employees or other persons or entities performing portions of the Work. 

§ 3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness. 

 
§ 3.6.2.4 Interpretations and decisions of the Architect shall be consistent with the intent of and reasonably inferable 
from the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations 
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not 
show partiality to either, and shall not be liable for results of interpretations or decisions rendered in good faith. 

 
§ 3.6.2.5 Unless the Owner and Contractor designate another person to serve as an Initial Decision Maker, as that term 
is defined in AIA Document A201–2007, the Architect shall render initial decisions on Claims between the Owner and 
Contractor as provided in the Contract Documents. 

 
§ 3.6.3 Certificates for Payment to Contractor 
§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such 
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the 
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s 
Application for Payment, that, to the best of the Architect’s knowledge, information and belief, the Work has 
progressed to the point indicated and that the quality of the Work is in accordance with the Contract Documents. The 
foregoing representations are subject (1) to an evaluation of the Work for conformance with the Contract Documents 
upon Substantial Completion, (2) to results of subsequent tests and inspections, (3) to correction of minor deviations 
from the Contract Documents prior to completion, and (4) to specific qualifications expressed by the Architect. 
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§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction 
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from 
Subcontractors and material suppliers and other data requested by the Owner to substantiate the Contractor’s right to 
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the 
Contract Sum. 

 
§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment. 

 
§ 3.6.4 Submittals 
§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold 
approval. The Architect’s action in reviewing submittals shall be taken in accordance with the approved submittal 
schedule or, in the absence of an approved submittal schedule, with reasonable promptness while allowing sufficient 
time in the Architect’s professional judgment to permit adequate review. 

 
§ 3.6.4.2 In accordance with the Architect-approved submittal schedule, the Architect shall review and approve or take 
other appropriate action upon the Contractor’s submittals such as Shop Drawings, Product Data and Samples, but only 
for the limited purpose of checking for conformance with information given and the design concept expressed in the 
Contract Documents. Review of such submittals is not for the purpose of determining the accuracy and completeness of 
other information such as dimensions, quantities, and installation or performance of equipment or systems, which are 
the Contractor’s responsibility. The Architect’s review shall not constitute approval of safety precautions or, 
unless otherwise specifically stated by the Architect, of any construction means, methods, techniques, sequences or 
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is 
a component. 

 
§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or 
certifications by a design professional related to systems, materials or equipment, the Architect shall specify the 
appropriate performance and design criteria that such services must satisfy. The Architect shall review shop drawings 
and other submittals related to the Work designed or certified by the design professional retained by the Contractor 
that bear such professional’s seal and signature when submitted to the Architect. The Architect shall be entitled to rely 
upon the adequacy, accuracy and completeness of the services, certifications and approvals performed or provided by 
such design professionals. 

 
§ 3.6.4.4 Subject to the provisions of Section 4.3, the Architect shall review and respond to requests for information 
about the Contract Documents. The Architect shall set forth in the Contract Documents the requirements for requests 
for information. Requests for information shall include, at a minimum, a detailed written statement that indicates the 
specific Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s 
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable 
promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in response 
to requests for information. 

 
§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in 
accordance with the requirements of the Contract Documents. 

 
§ 3.6.5 Changes in the Work 
§ 3.6.5.1 The Architect may authorize minor changes in the Work that are consistent with the intent of the Contract 
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to the 
provisions of Section 4.3, the Architect shall prepare Change Orders for the Owner’s approval and execution in 
accordance with the Contract Documents. 

 
§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work. 

 
§ 3.6.6 Project Completion 
§ 3.6.6.1 The Architect shall conduct inspections to determine the date or dates of Substantial Completion and the date 
of final completion; issue Certificates of Substantial Completion; receive from the Contractor and forward to the 
Owner, for the Owner’s review and records, written warranties and related documents required by the Contract 
Documents and assembled by the Contractor; and issue a final Certificate for Payment based upon a final inspection 
indicating the Work complies with the requirements of the Contract Documents. 
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§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the 
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the 
Contractor of Work to be completed or corrected. 

 
§ 3.6.6.3 When the Work is found to be substantially complete, the Architect shall inform the Owner about the balance 
of the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if 
any, for final completion or correction of the Work. 

 
§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1) consent 
of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; 
(2) affidavits, receipts, releases and waivers of liens or bonds indemnifying the Owner against liens; and (3) any other 
documentation required of the Contractor under the Contract Documents. 

 
§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion, 
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility 
operations and performance. 

 
ARTICLE 4  OPTIONAL SERVICES AND ADDITIONAL SERVICES 
§ 4.1 Optional Services listed below are not included in Basic Services but may be required for the Project. The 
Architect shall provide the listed Optional Services only if specifically designated in the table below as the Architect’s 
responsibility. 
 

Optional Services Responsibility 
(Architect, Owner 
or Not Provided) 

Location of Service 
Description  

§ 4.1.1 Programming (B202™–2009) NOT PROVIDED  

§ 4.1.2 Multiple preliminary designs NOT PROVIDED  

§ 4.1.3 Measured drawings NOT PROVIDED  

§ 4.1.4 Existing facilities surveys NOT PROVIDED  

§ 4.1.5 Site Evaluation and Planning (B203™–2007) NOT PROVIDED  

§ 4.1.6 Building information modelling NOT PROVIDED  

§ 4.1.7 Civil engineering (Not including SUSMP, site drainage) NOT PROVIDED  
§ 4.1.8 Landscape design NOT PROVIDED  

§ 4.1.9 Architectural Interior Design (B252™–2007) NOT PROVIDED  

§ 4.1.10 Value Analysis (B204™–2007) NOT PROVIDED  

§ 4.1.11 Detailed cost estimating NOT PROVIDED  

§ 4.1.12On-site project representation (B207™–2008) NOT PROVIDED  

§ 4.1.13 Conformed construction documents NOT PROVIDED  

§ 4.1.14 As-designed record drawings NOT PROVIDED  

§ 4.1.15 As-constructed record drawings NOT PROVIDED  

§ 4.1.16 Post occupancy evaluation NOT PROVIDED  

§ 4.1.17 Facility Support Services (B210™–2007) NOT PROVIDED  

§ 4.1.18 Tenant-related services NOT PROVIDED  

§ 4.1.19 Coordination of Owner’s consultants NOT PROVIDED  

§ 4.1.20 Telecommunications/data design NOT PROVIDED  

§ 4.1.21 Security Evaluation and Planning (B206™–2007) NOT PROVIDED  

§ 4.1.22 Commissioning (B211™–2007) NOT PROVIDED  

§ 4.1.23 Extensive environmentally responsible design NOT PROVIDED  

§ 4.1.24 LEED® Certification (B214™–2007) NOT PROVIDED  

§  4.1.25 Fast-track design services NOT PROVIDED  

§ 4.1.26 Historic Preservation (B205™–2007) NOT PROVIDED  
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Optional Services Responsibility 
(Architect, Owner 
or Not Provided) 

Location of Service 
Description  

§ 4.1.27 Furniture, Furnishings, and Equipment Design 
(B253™–2007) 

NOT PROVIDED  

§ 4.1.28 Written scope of work per HUD requirements NOT PROVIDED  

§ 4.1.29 Project manual and specs in book format as per HUD NOT PROVIDED   

§ 4.1.30 Structural Engineering  NOT PROVIDED  

§ 4.1.30 Mech, Elec, Plumb Engineering NOT PROVIDED  

 

§ 4.2 Insert a description of each Optional Service designated in Section 4.1 as the Architect’s responsibility, if not 
further described in an exhibit attached to this document. 

 

§ 4.3 Additional Services may be provided after execution of this Agreement, without invalidating the Agreement. Except for 

services required due to the fault of the Architect, any Additional Services provided in accordance with this Section 4.3 shall 

entitle the Architect to compensation pursuant to Section 11.2 and an appropriate adjustment in the Architect’s schedule. 

 
§ 4.3.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner 
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not 
proceed to provide the following services until the Architect receives the Owner’s written authorization: 

.1 Services necessitated by a change in the Initial Information, previous instructions or approvals given by 
the Owner, or a material change in the Project including, but not limited to, size, quality, complexity, 
the Owner’s schedule or budget for Cost of the Work, or procurement or delivery method; 

.2 When the Owner has provided cost estimating services, making revisions in Drawings, Specifications, 
or other documents pursuant to Section 6.6; 

.3 Services necessitated by the Owner’s request for extensive environmentally responsible design 
alternatives, such as unique system designs, in-depth material research, energy modeling, or LEED® 

certification; 
.4 Changing or editing previously prepared Instruments of Service necessitated by the enactment or 

revision of codes, laws or regulations or official interpretations; 
.5 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of 

performance on the part of the Owner or the Owner’s consultants or contractors; 
.6 Preparing digital data for transmission to the Owner’s consultants and contractors, or to other Owner 

authorized recipients; 
.7 Preparation of design and documentation for alternate bid or proposal requests proposed by the Owner; 
.8 Preparation for, and attendance at, a public presentation, meeting or hearing; 
.9 Preparation for, and attendance at a dispute resolution proceeding or legal proceeding, except where the 

Architect is party thereto; 
.10 Evaluation of the qualifications of bidders or persons providing proposals; 
.11 Consultation concerning replacement of Work resulting from fire or other cause during construction; or 
.12 Assistance to the Initial Decision Maker, if other than the Architect. 

 
§ 4.3.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify 
the Owner with reasonable promptness, and explain the facts and circumstances giving rise to the need. If the Owner 
subsequently determines that all or parts of those services are not required, the Owner shall give prompt written notice 
to the Architect, and the Owner shall have no further obligation to compensate the Architect for those services: 

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule agreed to by the 
Architect; 

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the 
Contract Documents or where such information is available to the Contractor from a careful study and 
comparison of the Contract Documents, field conditions, other Owner-provided information, 
Contractor-prepared coordination drawings, or prior Project correspondence or documentation; 

.3 Preparing Change Orders that require evaluation of Contractor’s proposals and supporting data, or the 
preparation or revision of Instruments of Service; 

.4 Evaluating an extensive number of Claims as the Initial Decision Maker; 

.5 Evaluating substitutions proposed by the Owner or Contractor and making subsequent revisions to 
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Instruments of Service resulting therefrom; or 
.6 To the extent the Architect’s Basic Services are affected, providing Construction Phase Services 60 

days after (1) the date of Substantial Completion of the Work or (2) the anticipated date of Substantial 
Completion identified in Initial Information, whichever is earlier. 

 
§ 4.3.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional 
Services. When the limits below are reached, the Architect shall notify the Owner: 

.1 TWO (2) reviews of each Shop Drawing, Product Data item, sample and similar submittal of the 
Contractor 

.2 BI WEEKLY ( ) visits to the site by the Architect over the duration of the Project during construction 

.3 TWO (2) inspections for any portion of the Work to determine whether such portion of the Work is 
substantially complete in accordance with the requirements of the Contract 
Documents 

.4 TWO (2) inspections for any portion of the Work to determine final completion 
 

§ 4.3.4 If the services covered by this Agreement have not been completed within TWELVE (12) months of the date of 
this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall be 
compensated as Additional Services. 

 
ARTICLE 5  OWNER’S RESPONSIBILITIES 
§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner 
regarding requirements for and limitations on the Project, including a written program which shall set forth the 
Owner’s objectives, schedule, constraints and criteria, including space requirements and relationships, flexibility, 
expandability, special equipment, systems and site requirements. Within 15 days after receipt of a written request from 
the Architect, the Owner shall furnish the requested information as necessary and relevant for the Architect to 
evaluate, give notice of or enforce lien rights. If requested by the Architect, the Owner shall furnish evidence that 
financial arrangements have been made to fulfill the Owner’s obligations under this Agreement. 

 
§ 5.2 The Owner shall establish and periodically update the Owner’s budget for the Project, including (1) the budget 
for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and, (3) reasonable contingencies 
related to all of these costs. If the Owner significantly increases or decreases the Owner’s budget for the Cost of the 
Work, the Owner shall notify the Architect. The Owner and the Architect shall thereafter agree to a corresponding 
change in the Project’s scope and quality. 

 
§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project. The 
Owner shall render decisions and approve the Architect’s submittals in a timely manner in order to avoid unreasonable 
delay in the orderly and sequential progress of the Architect’s services. 

 
§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for the 
site of the Project, and a written legal description of the site. The surveys and legal information shall include, as 
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands; 
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, boundaries and 
contours of the site; locations, dimensions and necessary data with respect to existing buildings, other improvements 
and trees; and information concerning available utility services and lines, both public and private, above and below 
grade, including inverts and depths. All the information on the survey shall be referenced to a Project benchmark. 

 
§ 5.5 The Owner shall furnish services of geotechnical engineers, which may include but are not limited to test 
borings, test pits, determinations of soil bearing values, percolation tests, evaluations of hazardous materials, seismic 
evaluation, ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil 
conditions, with written reports and appropriate recommendations. 

 
§ 5.6 The Owner shall coordinate the services of its own consultants with those services provided by the Architect. 
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the 
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated 
in this Agreement when the Architect requests such services and demonstrates that they are reasonably required by the 
scope of the Project. The Owner shall require that its consultants maintain professional liability insurance as 
appropriate to the services provided. 

 
§ 5.7 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as 
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials. 
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§ 5.8 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be 
reasonably necessary at any time for the Project to meet the Owner’s needs and interests. 

 
§ 5.9 The Owner shall provide prompt written notice to the Architect if the Owner becomes aware of any fault or 
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service. 

 
§ 5.10 The Owner shall promptly notify the Architect of any direct communications between the Owner and the 
Contractor that may affect the Architect’s services. 
 

§ 5.11 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and 
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The 
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the 
General Conditions of the Contract for Construction. 

 
§ 5.12 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall 
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress. 

 
§ 5.13 The Owner, unless otherwise provided in Article 12, shall furnish all legal, accounting, planning, and other 
services and expenses required to prepare, present and process any application for governmental or private financing, 
mortgage insurance or subsidy. 

 
ARTICLE 6   Intentionally deleted 

 

ARTICLE 7   COPYRIGHTS AND LICENSES 

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the 
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit 
such information for its use on the Project. If the Owner and Architect intend to transmit Instruments of Service or any 
other information or documentation in digital form, they shall endeavor to establish necessary protocols governing 
such transmissions. 

 
§ 7.2 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and 
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official 
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication in 
derogation of the reserved rights of the Architect and the Architect’s consultants. 

 
§ 7.3 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive license to use the 
Architect’s Instruments of Service solely and exclusively for purposes of constructing, using, maintaining, altering 
and adding to the Project, provided that the Owner substantially performs its obligations, including prompt payment of 
all sums when due, under this Agreement. The Architect shall obtain similar nonexclusive licenses from the 
Architect’s consultants consistent with this Agreement. The license granted under this section permits the Owner to 
authorize the Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers, as well as the 
Owner’s consultants and separate contractors, to reproduce applicable portions of the Instruments of Service solely 
and exclusively for use in performing services or construction for the Project. If the Architect rightfully terminates this 
Agreement for cause as provided in Section 9.4, the license granted in this Section 7.3 shall terminate. 

 
§ 7.3.1 In the event the Owner uses the Instruments of Service without retaining the author of the Instruments of 
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising 
from such uses. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the 
Architect and its consultants from all costs and expenses, including the cost of defense, related to claims and causes of 
action asserted by any third person or entity to the extent such costs and expenses arise from the Owner’s use of the 
Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply if the Owner rightfully 
terminates this Agreement for cause under Section 9.4. 

 
§ 7.4 Except for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied under 
this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license granted herein 
to another party without the prior written agreement of the Architect. Any unauthorized use of the Instruments of Service 
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shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s consultants. 
 

ARTICLE 8   CLAIMS AND DISPUTES 
§ 8.1 General 
§ 8.1.1 The Owner and Architect shall commence all claims and causes of action, whether in contract, tort, or 
otherwise, against the other arising out of or related to this Agreement in accordance with the requirements of the 
method of binding dispute resolution selected in this Agreement within the period specified by applicable law, but in 
any case not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect waive 
all claims and causes of action not commenced in accordance with this Section 8.1.1. 

 
§ 8.1.2 To the extent damages are covered by property insurance, the Owner and Architect waive all rights against each 
other and against the contractors, consultants, agents and employees of the other for damages, except such rights as 
they may have to the proceeds of such insurance as set forth in AIA Document A201–2007, General Conditions of the 
Contract for Construction. The Owner or the Architect, as appropriate, shall require of the contractors, consultants, 
agents and employees of any of them similar waivers in favor of the other parties enumerated herein. 

 
§ 8.1.3 The Architect and Owner waive consequential damages for claims, disputes or other matters in question arising 
out of or relating to this Agreement. This mutual waiver is applicable, without limitation, to all consequential damages 
due to either party’s termination of this Agreement, except as specifically provided in Section 9.7. 

 
§ 8.2 Mediation 
§ 8.2.1 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to 
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien 
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with 
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution. 

 

§ 8.2.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in question between them by 

mediation which, unless the parties mutually agree otherwise, shall be administered by the American Arbitration Association in 

accordance with its Construction Industry Mediation Procedures in effect on the date of the Agreement. A request for mediation 

shall be made in writing, delivered to the other party to the Agreement, and filed with the person or entity administering the 

mediation. The request may be made concurrently with the filing of a complaint or other appropriate demand for binding dispute 

resolution but, in such event, mediation shall proceed in advance of binding dispute resolution proceedings, which shall be stayed 

pending mediation for a period of 60 days from the date of filing, unless stayed for a longer period by agreement of the parties or 

court order. If an arbitration proceeding is stayed pursuant to this section, the parties may nonetheless proceed to the selection of 

the arbitrator(s) and agree upon a schedule for later proceedings. 

 
§ 8.2.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall 
be enforceable as settlement agreements in any court having jurisdiction thereof. 

 
§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding 
dispute resolution shall be the following: 

 
 Arbitration pursuant to Section 8.3 of this Agreement 

 
 Litigation in a court of competent jurisdiction 

 
 Other: (Specify) 

 
 

§ 8.3 Arbitration 
§ 8.3.1 If the parties have selected arbitration as the method for binding dispute resolution in this Agreement, any 
claim, dispute or other matter in question arising out of or related to this Agreement subject to, but not resolved by, 
mediation shall be subject to arbitration which, unless the parties mutually agree otherwise, shall be administered by 
the American Arbitration Association in accordance with its Construction Industry Arbitration Rules in effect on the 
date of this Agreement. A demand for arbitration shall be made in writing, delivered to the other party to this 
Agreement, and filed with the person or entity administering the arbitration. 
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§ 8.3.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the claim, 
dispute or other matter in question would be barred by the applicable statute of limitations. For statute of limitations 
purposes, receipt of a written demand for arbitration by the person or entity administering the arbitration shall 
constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question. 

 
§ 8.3.2 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity duly 
consented to by parties to this Agreement shall be specifically enforceable in accordance with applicable law in any 
court having jurisdiction thereof. 

 
§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with 
applicable law in any court having jurisdiction thereof. 

 
§ 8.3.4 Consolidation or Joinder 
§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact; 
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s). 

 

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a common 

question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided that the party 

sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional person or entity shall not 

constitute consent to arbitration of any claim, dispute or other matter in question not described in the written consent. 

§ 8.3.4.3  Intentionally left blank 
 

ARTICLE 9   TERMINATION OR SUSPENSION 
§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such failure shall be 
considered substantial nonperformance and cause for termination or, at the Architect’s option, cause for suspension of 
performance of services under this Agreement. If the Architect elects to suspend services, the Architect shall give 
seven days’ written notice to the Owner before suspending services. In the event of a suspension of services, the 
Architect shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of 
services. Before resuming services, the Architect shall be paid all sums due prior to suspension and any expenses 
incurred in the interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services 
and the time schedules shall be equitably adjusted. 

 
§ 9.2 If the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of 
such suspension. When the Project is resumed, the Architect shall be compensated for expenses incurred in the 
interruption and resumption of the Architect’s services. The Architect’s fees for the remaining services and the time 
schedules shall be equitably adjusted. 

 
§ 9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the 
Architect, the Architect may terminate this Agreement by giving not less than seven days’ written notice. 

 
§ 9.4 Either party may terminate this Agreement upon not less than seven days’ written notice should the other party 
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party initiating the 
termination. 

 
§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the 
Owner’s convenience and without cause. 

 
§ 9.6 In the event of termination not the fault of the Architect, the Architect shall be compensated for services 
performed prior to termination, together with Reimbursable Expenses then due and all Termination Expenses as 
defined in Section 9.7. 

 
§ 9.7 Termination Expenses are in addition to compensation for the Architect’s services and include expenses directly 
attributable to termination for which the Architect is not otherwise compensated, plus an amount for the Architect’s 
anticipated profit on the value of the services not performed by the Architect. 
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§ 9.8 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement 
are set forth in Article 7 and Section 11.6. 

 
ARTICLE 10   MISCELLANEOUS PROVISIONS 
§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, except that if the parties 
have selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern 
Section 8.3. 

 
§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201–2007, General 
Conditions of the Contract for Construction. 

 
§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns and legal 
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written 
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project 
if the lender agrees to assume the Owner’s rights and obligations under this Agreement. 

 

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be submitted to 

the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests the Architect to execute 

consents reasonably required to facilitate assignment to a lender, the Architect shall execute all such consents that are consistent 

with this Agreement, provided the proposed consent is submitted to the Architect for review at least 14 days prior to execution. 

The Architect shall not be required to execute certificates or consents that would require knowledge, services or responsibilities 

beyond the scope of this Agreement. 

 
§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with or a cause of action in favor of 
a third party against either the Owner or Architect. 

 
§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery, 
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any 
form at the Project site. 

 
§ 10.7 The Architect shall have the right to include photographic or artistic representations of the design of the Project 
among the Architect’s promotional and professional materials. The Architect shall be given reasonable access to the 
completed Project to make such representations. However, the Architect’s materials shall not include the Owner’s 
confidential or proprietary information if the Owner has previously advised the Architect in writing of the specific 
information considered by the Owner to be confidential or proprietary. The Owner shall provide professional credit 
for the Architect in the Owner’s promotional materials for the Project. 

 
§ 10.8 If the Architect or Owner receives information specifically designated by the other party as “confidential” or 
“business proprietary,” the receiving party shall keep such information strictly confidential and shall not disclose it to 
any other person except to (1) its employees, (2) those who need to know the content of such information in order to 
perform services or construction solely and exclusively for the Project, or (3) its consultants and contractors whose 
contracts include similar restrictions on the use of confidential information. 

 
ARTICLE 11   COMPENSATION 
§ 11.1 For the Architect’s Basic Services described under Article 3 and Optional Services described under Section 4.1, 
the Owner shall compensate the Architect as follows: 
 

 
Stipulated sum of EIGHTY FIVE THOUSAND DOLLARS ($85,000) 

 Fee does not include cost of consultants 
 Should Architect engage any necessary consultants Architect will charge Owner the consultant contract amount plus 

10% coordination fee 
 
 

§ 11.2 For Additional Services that may arise during the course of the Project, including those under Section 4.3, the 
Owner shall compensate the Architect as follows regardless of whether federal funding or federally guaranteed 
insurance is available: 
 
Hourly (refer § 11.4)  if not included in the basic scope of work 
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§ 11.2.1 Compensation for Additional Services of the Architect’s consultants when not included in Section 11.2 
shall be the amount invoiced to the Architect plus TEN percent ( 10 %), or as otherwise stated below: 
 
§ 11.3 Compensation for Basic and Optional Services is based on a stipulated sum. Unless otherwise indicated, compensation 

for each phase of services shall be as follows: 

Contract Execution Schematic Design $ 4,250 5% 

Schematic Design Schematic Design $ 12,750 15% 

City Submittal Design Development $ 17,000 20% 

Permit Issuance/Closing Construction Document $ 29,750 35% 

Bidding/Negotiation Construction Phase $ 4,250 5% 

Construction Supervision Paid for 8 Months @ $ 2,125 /month $ 17,000 20% 
 

 

Total Basic Compensation: $ 85,000 One hundred percent (100%) 

 
§ 11.4 The hourly billing rates for services of the Architect and the Architect’s consultants, if any, are set forth below. 
The rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices. 

 
Employee                                                           2022 Hourly Rate 
Principal ________________________________________ $246.00/hour 
Director ________________________________________ $219.00/hour 
Project Manager _________________________________ $187.00/hour 
Project Architect _________________________________ $171.00/hour 
Project Captain/Project Coordinator __________________ $144.00/hour 
Designer ________________________________________ $118.00/hour 
Administration  ___________________________________ $96.00/hour 

 
 

§ 11.5 Intentionally deleted 
 

§ 11.6 Compensation for Use of Architect’s Instruments of Service 
If the Owner terminates the Architect for its convenience under Section 9.5, or the Architect terminates this 
Agreement under Section 9.3, the Owner shall pay a licensing fee as compensation for the Owner’s continued use of 
the Architect’s Instruments of Service solely for purposes of completing, using and maintaining the Project as follows: 

 

$0 

§ 11.7 Payments to the Architect 
§ 11.7.1 An initial payment of ($ 3,500) shall be made upon execution of this Agreement and is the minimum payment under this 
Agreement. It shall be credited to the Owner’s account in the final invoice. 

 
§ 11.7.2 Unless otherwise agreed, payments for services shall be made monthly in proportion to services performed. 
Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid 
(30) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal 
rate prevailing from time to time at the principal place of business of the Architect. 
 
0.25% monthly 

 
§ 11.7.3 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or liquidated 
damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in the Work 
unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution proceeding. 

 
§ 11.7.4 Records of Reimbursable Expenses, expenses pertaining to Additional Services, and services performed on 
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the basis of hourly rates shall be available to the Owner at mutually convenient times. 
 
 

 
ARTICLE 12   SPECIAL TERMS AND CONDITIONS 
Special terms and conditions that modify this Agreement are as follows: 

 
 

ARTICLE 13   SCOPE OF THE AGREEMENT 
§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and 
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be 
amended only by written instrument signed by both Owner and Architect. 

 
§ 13.2 This Agreement is comprised of the following documents listed below: 

.1 AIA Document B108™–2009, Standard Form Agreement Between Owner and Architect for a 
Federally Funded or Federally Insured Project 

.2 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed, or the following: 

.3 Other documents: 
 EXHIBIT A – Owner Scope Document 
 
This Agreement entered into as of the day and year first written above. 

 
 

 
 

OWNER (Signature) ARCHITECT (Signature) 
 
 
 
 
 

 Scott Sullivan, Principal, Relativity Architects 

                         (Printed name and title)                                                (Printed name and title) 
 

 


